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Addendum (A)

TO PROSPECTIVE BIDDERS:
Due to clarify information necessary to revise the following:

Proposal — Revised “Traffic Control and Protection” special provision located on
page 7.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs. '

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

@QW&E

By: Ted B. Walschleger
Engineer of Project Development
and Implementation




FAU 8985, Plerce Lane (Phase 3 and 4)
05-00001-03-PV (Phase 3)
06-00001-04-BR (Phase 4)

At the preconstruction meeting, the Contractor shall furnish the name of the
individual in his direct employ who is to be responsible for the installation and
maintenance of the traffic control for this project. If the actual installation and
maintenance are to be accomplished by a subcontractor, consent shall be requested of
the Engineer at the time of the preconstruction meeting according to Article 108.01 of
the Standard Specifications for Road and Bridge Construction. This shall not relieve the
Contractor of the foregoing requirements for a responsible individual in his employ. The
Village of Godfrey will provide the Contractor the name of its representative who will be
responsible for the administration of the Traffic Control Plan.

Attention is called to Article 107.09 and 107.14 of the Standard Specifications for
Road and Bridge Construction and the following (1) Highway Standards, and (2) other
special provisions relating to traffic control. ,

(1) Traffic Control Plans shown in the Plans.
(2) Traffic Detour Plans shown in the Plans.
(3) Highway Standard 701901

Traffic Controf and Protection

In order to minimize the inconvenience to residents and local traffic, the proposed
improvements to Pierce Lane will be constructed in four separate construction stages. The
first construction stage will include the construction of the Stamper Lane tie-in as well as the
construction of the intersection of Pierce Lane and Stamper Lane. The intent of this
segment is to complete the intersection so that Stamper Lane can be utilized as detour route
throughout the remainder of the construction. The second construction stage will include the
construction of the proposed improvements (including the proposed 3 sided structure) from
Sta. 80+50 to the improved intersection of Stamper Lane and Pierce Lane that was
constructed during the first construction stage. The third construction stage will include the
construction of proposed improvements from Sta. 75+00 to Sta. 80+50. The fourth and final
construction segment will include the construction of the proposed improvements from Sta.
67+49.80 (the southerly terminus of the project) to Sta. 75+00.

Vehicular access to residences located within the project limits shall

be maintained at all times possible. Aggregate for temporary access has been included in
the contract for this purpose. Any limitation to vehicular access shall be coordinated with the

Engineer and property owner prior to commencing work.

: L A through traffic detour route
will be provided. During the first construction stage, the detour route will include Delmar
Avenue, Homer Adams Parkway, Godfrey Road, and Winter Lane. The detour route for the
balance of construction will include Delmar Avenue, Homer Adams Parkway, Godfrey Road,

and Stamper Lane. -

All necessary barricades, flashers, signs, flagmen, etc. for the maintenanbe of
traffic shall be provided by the Contractor according to the Traffic Control Plans, Traffic
Detour Plans, Highway Standard 701901 and this Special Provision.

The contractor shall coordinate stage 1 construction so that Pierce Lane remains open to
northbound traffic through the intersection of Pierce Lane and Stamper Lane from March 1
through October 31. Stamper Lane may be closed to traffic at all times during stage 1
construction. Pierce Lane shall be closed to traffic throughout stage 2, stage 3 and stage 4

construction operations.
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